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PUBLIC NOTICE OF REQUEST FOR PROPOSAL
Date: May 6, 2021

“DESIGN-BUILD OF RENOVATION OF EXISTING HISTORIC WPA RESTROOM AT
PINECREST JUNCTION IN EMIGRATION CANYON”

The Emigration Canyon Metro Township, hereinafter referred to as “Township” is
soliciting proposals from qualified persons or firms to provide services to complete the
design-build of the renovation of an existing restroom facility at the Pinecrest Junction in
Emigration Canyon as specified in the Scope of Services of this Request for Proposal (RFP).

All proposals shall be received by email to the Township c/o Jennifer Hawkes at
hawkes@ecmetro.org. Any proposal(s) delivered or received after said date will not be
accepted. Any uncertainty regarding the time a proposal is received can be addressed to
hawkes@ecmetro.org.

Email: Hawkes@ecmetro.org

Subject Line: Design-Build of Renovation of Existing Restroom at Pinecrest Junction
Received by: The proposal due date is extended to June 16th by 5:00 pm.

Format: PDF with a secure password, please include the password with your proposal.

The proposal shall be based on providing all services for the design, permitting, and
renovation/ reconstruction of the existing WPA-built restroom located at Pinecrest Junction in
Emigration Canyon into a functioning vault toilet. The Contractor shall be responsible for
providing all labor, materials, equipment, and all else necessary for the design, permitting,
layout, and renovation/reconstruction of the Restroom Facility including site work, concrete
work, wood work, and roofing as necessary to complete the project per the plans, specifications,
and conditions pursuant to Base Proposal and alternatives selected by the TOWNSHIP.

Proposers shall confine their proposal to the project in its entirety. Partial proposals will
not be considered. Each Proposer shall submit with their proposal evidence that he/she is
licensed to perform the work and services or qualified by examination to be so licensed.

Pre-Proposal Meeting: A mandatory pre-proposal meeting will not be held.

Evaluation of proposals will be performed by the Township Council.

The Township reserves the right to waive informalities and/or irregularities in any
Proposal; delete any portion of the project; extend the project within the limits of the work
involved which in its judgment is in the best interest of the Township. A Proposal may be
withdrawn prior to the date and time of proposal due date. The Township reserves the right to


mailto:Hawkes@ecmetro.org

reject any or all proposal(s) and may postpone the award of the Agreement for a period of time
which shall not extend beyond sixty (60) calendar days from the RFP’s due date. The awarded
proposer will execute a contract with Township.

Emigration Canyon Metro Township. does not discriminate on the basis of race, national origin,
gender-, religion, marital status, or disability.

Questions concerning this RFP must be submitted via email to Jennifer Hawkes at
hawkes@ecmetro.org.

By:

{_ - Py —
f'

Jennifer Hawkes
Emigration Canyon Metro Township.



INSTRUCTIONS TO PROPOSERS:

The TOWNSHIP desires to select and execute a contract with a qualified contractor to
design and build the renovation of the existing historic WPA restroom at the Pinecrest Junction
in Emigration Canyon.

The Township intends to award a contract in accordance with the Township’s Purchasing
Policy and Procedures.

RFP packages can be obtained through Jennifer Hawkes acting as the Township’s project
manager at:hawkes@ecmetro.org or by visiting the Emigration Canyon Metro Township’s
website at www.ecmetro.org..

GENERAL CONDITIONS
1. DEFINED TERMS

1.1 The term "Offeror" shall mean one who submits a Proposal directly to the Township,
as distinct from a sub-offeror, who submits a proposal to an offeror. "Contractor’” means
contractor, vendor, supplier, agency, manufacturer, or dealer, whichever is applicable.

1.2 The term "TOWNSHIP" shall mean EMIGRATION CANYON METRO
TOWNSHIP.

1.3 The term “Offeror Documents” includes the Request for Proposal or Invitation to
Proposal, Instructions to Offeror, Scope of Services or Technical Specification and Conditions,
and Proposal Form, including all Addenda issued.

1.4 The term “Purchase Order” shall include the proposal documents and proposal award
which shall be as a contract agreement binding on the Offeror and TOWNSHIP.

2. PROPOSAL PRICE

2.1 The proposal price for this service shall include all costs associated with the project
including mobilizing, demobilizing, architectural design, plans preparation, obtaining permits
and FCOZ review, construction as detailed in the Scope of Services or Specifications and
Conditions unless otherwise indicated.

3. PROPOSAL FORMS
In filling out RFP forms, offerors shall be governed by the following provisions:

3.1 The offeror shall be required to use the attached Proposal Form, which forms a part of
the RFP Document and shall remain intact.

3.2 All prices must be clearly stated in both figures and writing with ink on the line
provided. When there is a variation between the written amount and figures, the written amount
will be taken as the proposal price. For variations on the total amounts, the unit cost will be used
to calculate the totals.


mailto:hawkes@ecmetro.org
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3.7 All proposals shall be received by email to the Township c/o Jennifer Hawkes at
hawkes@ecmetro.org. Please include “Design-Build of Renovation of Existing Restroom at
Pinecrest Junction " in the subject line. The format of the proposal should be a PDF, with a
secure password.

3.8 The Township assumes no responsibility for proposals received after the submittal
date. Late proposals will be held unopened and will not be considered. An offeror may withdraw
his proposal at any time prior to the due date without prejudice to him.

4. VISIT TO THE SITE

Before submitting a proposal, the Contractor may visit the worksite and shall fully inform
themselves as to all existing conditions and limitations which pertain to the physical conditions
at or contiguous to the site which may affect the cost, progress, performance, or furnishing of the
work. Contractors are expected to examine the specifications and all instructions; failure to do so
will be at the Offeror’s risk. The Township does not assume responsibility for the accuracy or
completeness of the Proposal.

5. ADDENDA OR ADDITIONAL INFORMATION

Any questions or requests for clarifications concerning this RFP shall be submitted in writing by
e-mail directed to Jennifer Hawkes Email address: hawkes@ecmetro.org. All questions must be
received no later than by 5:00 pm on June 11th, 2021. All responses to questions/clarifications, if
deemed necessary, will be emailed to all contractors invited to propose. No questions will be
received verbally, and/or in writing, after the deadline. Each offeror shall examine all RFP
documents, draft Agreement and shall judge all matters relating to the adequacy and accuracy of
such documents. Any inquiries, suggestions, or requests concerning interpretation, clarification,
or additional information pertaining to the RFP shall be made through Jennifer Hawkes. The
TOWNSHIP shall not be responsible for oral interpretations given by any employee,
representative, or others. The issuance of a written addendum is the only official method
whereby interpretation, clarification, or additional information can be given. If any addenda are
issued to this RFP, the TOWNSHIP will attempt to notify all prospective offerors who have
secured same; however, it shall be the responsibility of each offeror prior to submitting their
proposal, to contact Jennifer Hawkes to determine if addenda were issued and to make such
addenda a part of their proposal.

6. DOCUMENTS TO BE INCLUDED WITH PROPOSAL.:

6.1 Proposal Form

6.2 A list of references for which they have successfully completed similar projects,
including name of business, contact person, and phone number.

6.3 Non-collusion Affidavit.

6.4 List of Sub-Contractors and Architects/Engineers who will be providing services in
this project.



7. DISQUALIFICATION OF OFFER: The following causes will be considered sufficient to
disqualify any offeror, and proposals from disqualified offerors will not be considered:

7.1 Collusion among or between offerors.

7.2 Unbalanced proposals; that is, proposals in which the price is out of all proportion to
those submitted by others.

7.3 Lack of experience or capital on the part of the offerors. Evidence of experience,
ability, and financial standing must be provided by the offeror, as required by the TOWNSHIP.

8. SELECTION PROCESS AND AWARD OF CONTRACT:

8.1 RIGHT TO REJECT PROPOSALS: Township reserves the right to reject any or all
proposals and to waive technical errors and informalities, or request resubmission. No offeror
shall have any right against the TOWNSHIP arising from such rejections.

8.3 EVALUATION OF RFP’s: Township reserves the right to take in qualification,
experience, delivery terms, budget requirements, materials, warranty, and service reputation. The
Township Council will evaluate the proposals and make recommendations for awards.

8.4 PRESENTATION: The Township Council may shortlist the proposals and request the
short-listed proposers to make a presentation.

8.5 AWARD: The proposer selected shall be issued a Notice of Acceptance and the
proposer shall execute a contract and provide the required insurance certificates: Workers
Compensation, Comprehensive General L1ab111ty, Automoblle L1ab111ty, Bu11der S RlSk coverage
Professional Indemnity/Liability;and SE 0 4
eatendar-days: A draft copy of the agreement is attached for information and execution after
notice of acceptance is issued. Thereafter a Notice to Proceed (NTP) will be issued within sixty
(30) days. If awarded, Offeror shall supply and deliver the required documents within the
specified calendar days after the RFP Award. In case of failure on the part of the offeror to
deliver documents pursuant to his proposal, award may then be made to the next best offeror or
the service will be re-advertised, at the sole discretion of the Township Council. Failure of the
offeror to deliver documents within the specified time is deemed to cause harm to Township.

9. INDEMNIFICATION:

9.1 The successful offeror shall indemnify and hold harmless the Township from all suits,
actions, or claims of any character brought on account of any injuries or damages received or
sustained by any person, persons, or property by or from the said successful offeror or by or in
consequence of any neglect in safeguarding the work by or on account of any activity or
omission, neglect or misconduct of the successful offeror or a Sub-Contractor or by or on
account of any claims or amounts recovered from any infringement of patent, trademark, or
copyright of from any claims or amounts arising or recovered under the “Worker’s
Compensation Law” or any other law, bylaws, ordinance, order or decree.

9.2 The successful offeror shall pay all cost including attorneys’ fees that may be
incurred by Township in enforcing compliance by the successful offeror with the provisions of



this contract, or in defending any proceeding or suit brought against Township for any violation
by the successful offeror of any law or ordinance, or in the event the Township is made a party to
any litigation with respect to any matter arising out of or related to this contract as to which the
successful offeror is at fault or responsible. The successful offeror shall pay all judgments,
decrees, and costs, including reasonable attorneys’ fees, incurred by or imposed upon Township
in connection therewith.

10. TERM

The contract shall be for the duration of time required to complete the described project as
specified under this RFP Document.

11. TERMINATION OF PROPOSAL AWARD

The RFP Award may be terminated by TOWNSHIP, with or without cause, upon ten (10) days
written notice.

12. LABOR DISCRIMINATION

The Contractor shall fully comply with any and all applicable State or Federal Laws in respect to
intimidation of or discrimination against any employee or qualified prospective employee by
reason of age, sex, race, color, or creed.

13. SUB-CONTRACTORS

13.1 The Contractor shall not assign, sublet or subcontract all or any part of the
agreement without the prior written consent of TOWNSHIP, and no purported assignment by the
Contractor shall be binding on TOWNSHIP without such consent.

13.2 All sub-contractor’s information submitted with the proposal shall be made as part
of the contract and shall be maintained in the same manner as for the Contractor, during the full
term of the agreement.

13.3 Notification of changes will be forwarded in writing to TOWNSHIP within seven
(7) calendar days of such change.

14. EVALUATION CRITERIA

Proposals shall be evaluated on criteria not solely on price. A Township Council will evaluate all
proposals and make recommendations for acceptance of the proposal. The Township Council
will evaluate the proposals based on the following criteria as a minimum:



Criteria / Description Percentage

A Price (Base proposal or proposal Price with Option Items) 40

B Qualifications of Contractor/Architect Team 20

C Experience of Contractor on Similar Size and Type of Project 20
D References 5

E Completion Duration 10

F Local Preference 5

Total: 100.00 %

The evaluation criteria may be revised by the Township Council as appropriate.

15. AS-BUILTS, RECORD DRAWINGS AND TURNOVER DOCUMENTATION

The Contractor will prepare record and turnover documents for the project that include recording
changes to the Pinecrest Junction Restroom Building Assessment and Recommendation plans
and submittal materials that were reviewed and approved. The record drawings and turnover
documents shall include but is not limited to following:

* Red-lining the existing hard line drawings and providing references to the respective
RFIs. At the conclusion of the project, digitally scan the documents and then turn over to
the OWNER.

 Updating as-builts or record drawings.
* Provide copies of all change orders and claim resolutions.
* Provide Operation and Maintenance Manuals, and warranties.

The Asbuilts, Record Drawings and Turnover Documentation shall be turned over to the
OWNER at the conclusion of the project.



PROPOSAL FORM
To: Emigration Canyon Metro Township.

Attn: Jennifer Hawkes

The undersigned hereby offers a proposal to provide the services for the “Design-Build of
the Renovation of Existing Restroom at Pinecrest Junction” pursuant to the provisions of the
Request for Proposal, memorandum dated April 15, 2019 of Steven D. Cornell, with
attachments, for a Total Base Proposal price of
% ), dollars (price in
words).

If awarded, Offeror shall complete the project within calendar
days after the execution of contract and the Notice to Proceed is issued.

In submitting this proposal, it is understood that the Township Council reserves the right
to reject any or all proposals and to waive any technicality in any proposal in the interest of the
Furthermore, no proposal may be withdrawn for a period of sixty (60) days from the due date of
proposals.

OFFEROR’S DECLARATION AND UNDERSTANDING: The undersigned, hereinafter
referred to as the “Offeror”, declares that the only persons or parties interested in this proposal
are those named

herein, that this proposal is, in all respects, fair and without fraud, that it is made without
collusion with any official or employee of the Township, and that the proposal is made without
any connection or collusion with any person submitting another proposal on this project.

ADDENDA: The offeror hereby acknowledges that he has received the following addenda:

Addenda No. Dated:

No. Dated:

(Offeror shall insert number of each Addendum received) and agrees that all addenda issued are

hereby made part of the Contract Documents, and the offeror further agrees that this proposal
includes

all impacts resulting from said addenda.

Dated this day of 2021.

NAME OF FIRM:

BY:

(Signature of Authorized Person) (Title)
10



PRINTED NAME:

ADDRESS:

TELEPHONE:

E-MAIL:

STATE OF UTAH
COUNTY OF

The foregoing instrument was acknowledged before me this day of

2021,
by

, who is personally known to me or who has

produced

NOTARY PUBLIC

as identification.

Signature

State of UTAH

My Commission Expires:

%

(SEAL)

11



SCOPE OF SERVICES, SPECIFICATIONS AND CONDITIONS

The Emigration Canyon Metro Township invites proposals to design-build the renovation of an
existing Restroom at the Pinecrest Junction in Emigration Canyon. The project includes the
stabilization and re/construction of a historic WPA restroom into a functioning vault toilet that
preserves the historic outside structure of the building. The proposal should also include
site-work: grading, a retaining wall behind the restroom to stabilize the existing slope, concrete
landing at the entrance of the restroom, removal of the white-top weed* and reseeding areas that
are disturbed with a native seed-mix*. The limit of disturbance on the site is 15 outside of the
building.

It is the intention of the Township to try to comply with the recommendations of Steven D.
Cornell, historical Architect with the Utah Division of State History that is set out in his
memorandum dated April 15, 2019, which is attached to this RFP as Exhibit 3.

The proposal price shall include all costs associated with the project including mobilizing,
demobilizing, temporary architectural design, plans preparation, obtaining permits and FCOZ
review.

The proposal price shall also include all temporary services needed to complete construction
including but not limited to water, power, heat and sanitation facilities.

Offeror should submit proposals for the complete renovation of the existing restroom building
into a functioning vault toilet. Any materials or equipment not specified in the Restroom
Building Assessment Document provided will require a submittal and approval prior to
construction. The proposals should include a description of all materials, fixtures and facilities
that the successful offeror proposes to use in the renovation.

The Offeror will be expected to provide and complete any engineering and design work
necessary for the completion of the project and the proposer should include all such costs in its
Proposal price.

*  White-top is an invasive weed and should be controlled with an herbicide. Weeds should be
removed or sprayed prior to grading so that the seeds are not propagated. Please contact Utah
Open Lands for guidance in the proper way of weed removal and recommended herbicides.

* Please contact Utah Open Lands for the seed mix specifications.

12



CONTRACT AGREEMENT

This Contract made this  day of , 2021, between Emigration Canyon
Metro Township., hereinafter known as the “Township”, and , his, its, or
their successors, executors, administrators, and assigns, hereinafter referred to as the
“Contractor”.

WITNESSETH:

WHEREAS the Contractor agrees with the Township, for the consideration herein
mentioned, and at his, its, or their own proper cost and expense, to perform all the Work and
furnish all the material, equipment, supplies and labor necessary to carry out this agreement in
the manner and to the fullest extent as set forth in the attached proposal documents, being hereby
made as such a binding part of this Contract as if written word for word herein, and:

NOW THEREFORE, the TOWNSHIP and the Contractor do hereby agree as follows:

Article 1. Scope of Work: The Contractor shall perform in accordance with the attached
Proposal Documents, all the items of Work at the lump sum price as listed in the Contractor’s
Proposal.

Article 2. Contract Price: The Contract Price includes the total proposal price of

Article 3. Plans and Specifications: The plans and specifications, and other Proposal
Documents upon which the Contractor’s Proposal are based on are hereby made a part of this
Contract by reference thereto and hereby attached hereto.

Article 4. Time of Beginning and Completion: The Contractor agrees to begin Work
within 30 calendar days after receipt of Notice to Proceed. The Contractor will complete all
Work in its entirety by February 2022, or the Contractor will pay, for each week thereafter, as
liquidated damages, in the amount of $100.00 per week.

Article 5. Payment for Quantities: Payment for those items requiring payment on a unit
price basis will be made for the actual unit quantities, as provided in the Technical
Specifications.

Article 6. Partial Payments: Payment will be made to the Contractor for the Contract
Work actually performed by the Contractor (during the previous calendar month), and approved
by the Township, subject, however, to retention by the Township of an amount equal to ten
percent (10%) of the payment due.

Article 7. Final Acceptance and Payment: Upon completion of the Work or as soon after
as practicable, the Township shall make a final inspection and, if appropriate, acceptance of the
Work, after which the Contractor shall prepare a final estimate of all Work completed under this
Contract. Payment therefore of the balance due shall be made in accordance with the Contract
provisions. Payment on the final estimate shall include the full amount for the Work completed,
based on the unit prices or lump sum of this Contract, subject, however, to the deduction of any
payments already made under this Contract to the Contractor.

13



Article 8. Attorney Fees and Costs: In the event of any action brought by either party
against the other to enforce any of the obligations hereunder or arising out of any dispute
concerning the terms and conditions hereby created, the losing party shall pay the prevailing
party such reasonable amounts for fees, costs, and expenses, including attorney fees, as may be
set by the Court.

Article 9. Contract Documents: The execution of this Contract shall be in duplicate, one
copy being retained by the Township, and one copy being retained by the Contractor.

IN WITNESS WHEREOF, the parties hereto have executed this Contract.

BY:

Mayor

Emigration Canyon Metro Township. Date

ATTEST:

CONTRACTOR:
BY: (SEAL)

WITNESS Authorized Corporate Officer or Individual

WITNESS (Printed or Typed Name of Signer)

(Printed or Typed Title of Signer)

(Business Address of Contractor)

14
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GARY R. HERBERT

Governor

SPENCER J. COX

Lieutenant Governor

Jill Remington Love
Executive Director
Department of
Heritage & Arts

. Utah Department of

.:: Heritage & Arts

EXIBIT 2

' Utah Division of

P I8 StateHistory

Don Hartley
Director

State Historic Preservation Officer

DATE: April 15, 2019
RE: Pinecrest Junction CCC Restroom Building Assessment & Recommendations
FROM: Steven D. Cornell, Historical Architect

Exterior Walls: The stabilization of the structure is the primary concern. The unreinforced sandstone
masonry walls appear to be overstressed and in some cases, failing. There are some cracks visible in the
walls system on the exterior but in most cases the walls appear to be in fairly good condition. The building
is showing minor indications of deterioration, typically in the mortar. The interior stone demising wall has a
large crack. Because of the proposed function of the building, this demising wall will need to be removed
to allow for one ADA compliant restroom. The wall may be integrated into the exterior walls and will need
to be saw cut if that is the case.

To stabilize the walls and prevent further deterioration, the base of the walls needs to adequately drain
water away from the building, especially on the upslope side. This may require a retaining wall to be built
to move the soils away from the wall. One the upslope side, cut and remove existing soils at least 18”
back from existing wall and install a 4” diameter HDPE perforated pipe at the base of the footing setin a
drainable gravel fill. The pipe can be day-lit on the site, or be piped to a sump pit or storm sewer. The fill
should be wrapped in a geo-textile fabric to prevent silt from accumulating in the system (see attached
drawings). The resulting system will prevent water from pooling at the base of the wall and getting into the
inside of the wall.

The roof should be tied mechanically into the stone walls (See attached detail). This will help stabilize the
unreinforced masonry (URM) wallls, and prevent future cracking.

The damaged mortar of the exterior walls will need to be removed and repointed with a mortar matching
the original color, texture and composition of the original mortar. Finding the right mortar mix is essential to
the longevity of the stone masonry and each historic building is unique. Please follow the
recommendations below:

+ Remove the damaged mortars using hand tools only. Do not use any power tools. Old mortar
should be removed to a minimum depth of 2 to 2-1/2 times the width of the joint to ensure an
adequate bond and to prevent mortar “popouts.”

+ Do not use a Portland cement based mortar. Portland cement mortars are too strong and will
damage the stone.

+ The new mortar must match the historic mortar in color, texture and tooling.

+ The sand must match the sand in the historic mortar (the color and texture of the new mortar will
usually fall into place if the sand is matched successfully).

+ The new mortar must have greater vapor permeability and be softer (measured in compressive
strength) than the masonry units.

300 S. Rio Grande Street * Salt Lake City, Utah 84101 « (801) 245-7225 « facsimile (801) 355-0587 « history.utah.gov



* The new mortar must be as vapor permeable and as soft or softer (measured in compressive
strength) than the historic mortar.

+ Alime based mortar should be used for repointing, lime should conform to ASTM C 207, Type S,
or Type SA, Hydrated Lime for Masonry Purposes.

« Atrial and error process may be required to find the right mix

* Fill the deepest joints first by compacting in the mortar in several layers, in quarter inch
increments, allowing for thumb print hardness before applying the next layer. The mortar should be
slightly recessed from the face of the stone and should not extend over the edge of the stone, this
will only add to future deterioration.

Windows and Doors: The windows and doors of the structure should be rebuilt. There are good hollow
metal door and frame manufacturers that can mimic a more traditional historic door. However, because
there is no evidence to determine what the door looked like a flat panel, painted door is appropriate.
Installing a hollow metal door will provide a long-term, low-maintenance improvement. Typically, the door
will have a louvered panel in the lower part of the door to aid in ventilation. Painting the door to match the
wood trim on the building is appropriate.

Roofing: The roofing should be removed. As indicated earlier, as part of the roof tie-in to the URM walls,
new sheathing should be overlaid on the existing spaced wood sheathing and then nailed per the details
shown. New ice and water shield should be installed over the sheathing and then covered with an
architectural grade asphalt shingle. Painted or galvanized flashings and drip edges should be installed to
prevent water from dripping onto the fascia.

Issues to consider: If culinary water is provided to the restroom building, then the building will need to be
upgraded with insulation and potentially heating to prevent water supply and waste lines from freezing
over. In addition to insulating the exterior walls, the roof will need to be insulated and the windows should
have an insulated glass unit in place of the louver.
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The Utah Guide for the Seismic Improvement of Unreinforced Masonry Dwellings

SEE DETAIL
R Gy

EXISTING

NOTE: CONDITION
DRILLING AND PLACEMENT OF VERTICAL EPOXY BOLTS
INTO URM WALLS MUST BE DONE WITH EXTREME CAUTION
TO AVOID FRACTURE OF WALLS AND THE RESULTING 41
INCREASED REPAIR EFFORT AND COST. ROOF
REMOVE AND REPLACE
EXISTING ROOF SHEATHING
W/ NEW WOOD SHEATHING

REMOVE CONTINUOUS
BOUNDARY EDGE NAILING HORIZ FRAMING

EXISTING FRAMING

L ;

NEW 2x8 PRESSURE
TREATED BLOCKING
BETWEEN EXISTING TRUSSES
W/ 3/4” DIA. THREADED
ROD W/ WASHERS IN
EPOXY FILLED SCREEN
TUBE @ 48" 0.C. MAX.

EXISTING MASONRY
WALL

X1

12" MIN. ),

DDDDDMUJ/

%

FOR EASE OF INSTALLATION THE NEW WOOD MEMBERS CAN
BE ASSEMBLED ON THE GROUND, LIFTED INTO PLACE AND
THEN ATTACHED TO THE EXISTING WALL AND FRAMING.

ROOF TO URM WALL ANCHORAGE W/
\FOOF /

JOISTS PERPENDICULAR TO WALL

Seismic Improvement | HOME TYPE! Roof to URM DETALL:
Structural Detail MODEL A Wall Anchorage 30a




The Utah Guide for the Seismic Improvement of Unreinforced Masonry Dwellings

WHEN RE-ROOFING, REMOVE
OLD SHINGLES AND INSTALL

e" OSB SHEATHING W/

10d NAILS @ 6" 0.C. AT ALL
PANEL EDGES, AND

12" 0.C. IN FIELD

EXISTING ROOF
SPACED 1x

SHEATHING
EXISTING FRAMING

2x4 SOLID FLAT BLOCKING
BETWEEN JOISTS AT
ALL SHEATHING EDGES

WHEN POSSIBLE, RECOMMEND
REMOVAL OF EXISTING 1x SPACED
SHEATHING WHEN RE—ROOFING

(41
\R / ROOF DIAPHRAGM STRENGTHENING

Seismic Improvement | HOME TYPE: Roof Diaphragm | DETAIL:
Structural Detail ALL MODELS Strengthening 41




